
Laguna Madre Water District 
Port Isabel Wastewater Treatment Facility Modifications November 16, 2016 
Addendum No. 1  Page 1 of 12 

  TBPE No. F-882 
pw://Carollo/Documents/Client/TX/Laguna Madre/9586A10/Deliverables/Plant Addendum No. 1/ADDNo1  9586A10 

LAGUNA MADRE WATER DISTRICT 
PORT ISABEL WASTEWATER TREATMENT FACILITY MODIFICATIONS 

BID NO.: WW-16-09-02 
 

ADDENDUM NO. 1 
 
 
BID OPENING TIME:  November 30, 2016 @ 2:00 PM (CDT) 
 
LOCATION: Laguna Madre Water District 

105 Port Road 
Port Isabel, TX 78578 

 
 
The following additions, deletions, modifications, or clarifications, along with all attachments 
shall be made to the appropriate sections of the Specifications and Contract Documents and 
shall become a part of the Contract Documents. Bidders shall acknowledge receipt of this 
addendum in the space provided on the Bid Form. 

CLARIFICATIONS 

A1-1. The sign-in sheet and minutes for the Pre-bid Conference are attached. 

A1-2. Question was asked concerning the paragraph listed in Document 00520, Paragraph 
4.04 Special Damages. The damages would be related to fines, penalties, and other 
costs imposed by TCEQ or EPA associated with not meeting effluent quality 
requirements due to actions of the Contractor. 

A1-3. Question emailed concerning Specification Section 11322C-2.03.C.2.c that outlines a 
hinged enclosure for the local NEMA 7 emergency stop pushbutton asking that the need 
for the hinged door be confirmed. The hinged door is required due to the pushbutton 
being with a classified area. 

A1-4. Question emailed concerning Specification Section 11322C-2.03.D that states the 
screen operation will start/stop based upon the influent meter asking that this 
requirement be confirmed. Confirmed. 

A1-5. Question emailed concerning Specification 11333A-2.03.E requirement for a junction 
box to be mounted on the equipment. A factory prewired terminal box for connection of 
incoming power and control signals is to be provided by the manufacturer so electrical 
subcontractors are not wiring inside the equipment. 

A1-6. Question emailed concerning Specification Section 16422-2.07.F.1 that requires a 
conformal coating for all motor starter/overload electronic panels. Conformal coating is 
required for all motor starter/overload panels including those inside conditioned areas. 
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A1-7. Question emailed concerning Specification Section 17050-1.08.4.a that requires control 
panels to be designed for 9 - 40.6 degrees Celsius including those in conditioned area 
be confirmed. Confirmed. Requirement applies to all control panels. 

A1-8. Question emailed concerning Specification Section 17710-2.04.C.4-5 that requirement 
for fusing for all PLC discrete inputs, outputs and analog signals be confirmed. 
Confirmed. 

A1-9. Question emailed concerning Specification Section 17720-2.01.A.1.b asking for the 
specific CPU part number for the 1768 CompacLogix series PLC. Carollo does not 
specify exact CPU part numbers. CPU part number should be based on internal vendor 
calculations for memory requirements. 

A1-10. Question emailed concerning Specification Section 17733-2.01.B, C asking if a licensed 
copy of the development software is to be provided with each Vendor supplied control 
system containing a PLC and LOI. Not required. Software is to be provided by the 
Instrumentation and Controls Subcontractor. 

A1-11. Question emailed concerning Specification Section 17733-2.04.A that outlines a N-
TRON NT24K-AC1 managed Ethernet switch asking if it required in the vendor supplied 
control panels. The managed Ethernet switch is not required for vendor supplied control 
panels. 

A1-12. Question emailed concerning Drawings 04N02 and 04N03 requesting that the low flow 
switches for the solenoid valves be provided by the installing contractor. These shall be 
provided by the equipment vendor as shown since the vendor knows the flow range and 
recommended set points. 

A1-13. Question emailed concerning Specification Section 1705-1.09.C asking if each 
equipment supplier is required to attend a pre-submittal meeting on-site. Attendance is 
required at pre-submittal meeting. 

A1-14. Question emailed concerning requirement for each equipment supplier to attend a 
programming coordination meeting at the Systems Integrator's location. Attendance is 
required at programming coordination meeting. 

A1-15. Question emailed concerning requirement if owner/engineer will require each vendor to 
host a witnessed factory acceptance test for the vendor control panels. Witnessed FAT 
is required for VCPs. 

VOLUME 1- 3 – CONTRACT DOCUMENTS AND TECHNICAL SPECIFICATIONS 

A1-16. Replace all three (3) volumes of the specifications with the volumes on the attached 
thumb drive. The only change is replacement of the engineering seals. 

A1-17. DOCUMENT 00100 – ADVERTISEMENT FOR BIDS 

A. In the paragraph "Advertisement For Bids," change the date for the bid opening from 
"November 30th" to "December 6th." 
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B. Replace the first sentence in the first paragraph under "Bidding Documents" with the 
following: 

"The Issuing Office for the Bidding Documents is: Laguna Madre Water District, 105 
Port Road, Port Isabel, TX 78578; Charles Ortiz 956+943-2626, Ex 130." 

A1-18. DOCUMENT 00200 – INSTRUCTIONS TO BIDDERS 

A. Article 12 - Subcontractors, Suppliers, and Others, Paragraph 12.03, Revise the 
paragraph to read as follows: 

"If the Owner or Engineer, after due investigation, has reasonable objection to any 
proposed Subcontractor, Supplier, or other individual entity, Owner may, before the 
Notice of Award is given, request apparent Successful Bidder to submit an 
acceptable substitute, in which case apparent Successful Bidder shall submit a 
substitute, Bidder's Bid price will be increased (or decreased) by the difference in 
cost occasioned by such substitution, and Owner may consider such price 
adjustment in evaluating Bids and making the Contract award." 

A1-19. DOCUMENT 00410 – BID FORM 

A. Article 5 – Basis of Bid 

Replace the Basis of Bid Form in its entirety with the following: 

ITEM 
NO. ITEM DESCRIPTION QTY UNIT 

UNIT 
PRICE TOTAL 

1 

Mobilization, for not more than 
the percent as specified in 
Section 0101 1 LS --- $ 

2 

Sheeting, shoring, and bracing, 
or equivalent method for the 
protection of life and limb in 
trenches and open excavations 1 LS --- $- 

3 

Treatment facilities and 
associated improvements not 
identified under other items 1 LS --- $ 

4 
Horizontal Recessed Impeller 
Centrifugal Pump 2 LS --- $  49,670 

5 Forced Vortex Grit Removal Unit 2 LS --- $135,000 

6 
Commissioning and start-up as 
specified in Section 01756 1 LS --- $ 

7 Aeration Basin Grit Removal 1000 CY  $ 
8 Liquid Sludge Hauling 2,428,000 Gallons  $ 
9 Building Permit Allowance 1 LS --- $  66,000 

TOTAL BID:  $ 
TOTAL BID IN WORDS: 
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A1-20. DOCUMENT 00436 – LIST OF EQUIPMENT MANUFACTURERS 

A. Under Article 2 - Submittal Requirements, Paragraph 2.04, In the second line of the 
table in the right column, Delete the word "Hidrostal."  

A1-21. SECTION 01140 – WORK RESTRICTIONS 

A. At the end of Paragraph 1.04 Shutdown and Construction Constraints, add the 
following at the end of Subparagraph 1.04.E: 

"F. Plant Chemical Deliveries: 

 1. Contractor shall assist with the ton cylinder chemical deliveries by 
transporting the cylinders from the plant entry gate area to the Chemical 
Storage area whenever Contractor construction activities or equipment 
preclude entrance of the chemical delivery trucks onto the plant site. 

G. Sludge Hauling: 

 1. Contractor shall arrange for tanker hauling of liquid mixed liquor from the 
Aeration Basins during the emptying and cleaning operations. Liquid mixed 
liquor shall be hauled to other District treatment plants as directed by the 
plant staff. 

 2. Contractor shall arrange for weekly tanker hauling of liquid mixed liquor 
during the period of rehabilitation of the Aeration Basins. Liquid mixed 
liquor shall be hauled to other District treatment plants as directed by the 
plant staff. 

 3. Contractor shall provide and maintain the submersible pump, hose and 
other accessories to pump the mixed liquor from the basins into the tanker 
trucks. 

H. Grit Handling: 

 1. Contractor shall remove the grit from the aeration basins as part of the 
cleaning operations. Grit may be deposited in the plant drying beds for 
dewatering. Periodically, the Contractor shall transport the grit from the 
drying beds into the District's monofil adjacent to the Port Isabel WWTF. 

A1-22. SECTION 01201 – PAYMENT PROCEDURES 

A. Delete Paragraph 1.08 Payment For Demobilization in its entirety.  

A1-23. SECTION 01460 – CONTRACTOR QUALITY CONTROL PLAN 

A. Under Paragraph 1.07, Subparagraph B, delete sub-subparagraphs 1 and 2. 
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A1-24. SECTION 11312C - HORIZONTAL RECESSED IMPELLER CENTRIFUGAL PUMPS 

A. In Paragraph 1.01, add the following at the end of the paragraph: 

"C. Cost of Pre-negotiated Items: 

 1. The CONTRACTOR is very strongly cautioned to carefully review the 
applicable pre-negotiated proposal because the pre-negotiated proposal 
does not include all the items included in the Specifications and Drawings. 
In addition to the cost indicated for the applicable bid item on the bidding 
form, the CONTRACTOR shall include in his bid the costs for the following: 

a. All items not specifically mentioned in the scope of supply by the pre-
negotiated proposal but required per the Specifications and Drawings 
and required to complete the installation to provide an operational 
system. 

b. All other items indicated in the pre-negotiated proposal to be provided 
by others, by customer, by OWNER, or any other similar designation. 

c. All applicable freight and taxes, unless specifically included in the pre-
negotiated proposal. 

d. All labor, materials, and all other associated costs not included in the 
pre-negotiated proposal but required per the Specifications and 
Drawings and required to complete the installation to provide an 
operational system." 

B. In Paragraph 2.01 Manufacturers, Change Subparagraph A to read as follows: 

"A. Pump: The following and no exceptions:" 

C. In Paragraph 2.01 Manufacturers, Add the following: 

"B. The Supplier Scope of Delivery is attached as an appendix to this section." 

D. Following Paragraph 3.03, add the following and attach "Appendix to Section 
11312C." 

"3.04 Appendix - Supplier Scope of Delivery." 
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A1-25. SECTION 11323 - FORCED VORTEX GRIT REMOVAL UNIT 

A. In Paragraph 1.01, add the following at the end of the paragraph: 

"C. Cost of Pre-negotiated Items: 

1. The CONTRACTOR is very strongly cautioned to carefully review the 
applicable pre-negotiated proposal because the pre-negotiated proposal does 
not include all the items included in the Specifications and Drawings. In 
addition to the cost indicated for the applicable bid item on the bidding form, 
the CONTRACTOR shall include in his bid the costs for the following: 

a. All items not specifically mentioned in the scope of supply by the pre-
negotiated proposal but required per the Specifications and Drawings 
and required to complete the installation to provide an operational 
system. 

b. All other items indicated in the pre-negotiated proposal to be provided 
by others, by customer, by OWNER, or any other similar designation. 

c. All applicable freight and taxes, unless specifically included in the pre-
negotiated proposal. 

d. All labor, materials, and all other associated costs not included in the 
pre-negotiated proposal but required per the Specifications and 
Drawings and required to complete the installation to provide an 
operational system." 

B. In Paragraph 2.01 Manufacturers, Change Subparagraph A.1 to read as follows: 

"1. Manufacturers: The following and no exceptions:" 

C. In Paragraph 2.01 Manufacturers, Add the following: 

"B. The Supplier Scope of Delivery is attached as an appendix to this section." 

D. Following Paragraph 3.04, add the following and attach "Appendix to Section 11323." 

"3.05 Appendix - Supplier Scope of Delivery." 

A1-26. DOCUMENT 11324 – FREE VORTEX GRIT WASHER / DEWATERING UNIT 

A. In Paragraph 2.09.K., REPLACE "1 1/4-inch" with "1 1/2-inch". 

B. At the end of Paragraph 2.10.F., ADD the following sentence in its entirety: 

"Organic removal and water content performance requirements will not be imposed 
for the unit if operated continuously." 

C. DELETE Paragraph 2.12.E. in its entirety. 

D. At the end of Paragraph 2.14.C.1., ADD the following in its entirety: 

"if required by the manufacturer". 
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E. DELETE Paragraph 3.06.E. in its entirety and replace with the following:  

"E. The equipment, after its fabrication, shall undergo a passivation (pickling) 
process in accordance with ASTM A380 standard to ensure maximum 
resistance to corrosion. If equipment is cleaned with a pickling bath, the 
equipment must be washed with a high-pressure wash of cold water to 
remove any remaining surface debris and promote the formation of an 
oxidized passive layer that is critical to the long life of the stainless steel. 
Submergence insures complete coverage. Glass bead blasting are 
specifically not acceptable due to their inability to provide complete and 
uniform corrosion protection." 

F. In Sub-paragraph 3.07.C.1., in the first sentence, ADD "(Inlet distributor)" after the 
words "through the Grit Washing Unit tulip…". 

G. In Sub-paragraph 3.07.C.5., in the third sentence, ADD "or stainless steel" after the 
words "The ball valve shall have a PVC…". 

H. In Sub-paragraph 3.07.D.2., ADD "minimum" after the words "The grit washer shall 
be designed for a…". 

I. In Sub-paragraph 3.07.E.2., in the second sentence, ADD the word "minimum" after 
the words "The auger shall have a…". 

J. DELETE Sub-paragraph 3.07.E.4. in its entirety and replace with the following:  

"4. The screw shall be shafted and shall be made of stainless steel or screw 
shall be shaftless and made of Brinell hardened alloy steel. The lower end of 
the shafted screw shall be supported by a chilled cast-iron stub bearing with a 
maintenance-free ceramic sleeve. The shaftless screw shall bear on a 
replaceable UHMW Polymer liner in the bottom of the conveyor trough. Wear 
strips are not acceptable." 

K. At the end of Sub-sub-paragraph 3.07.F.1.f., ADD the word "minimum". 

A1-27. SECTION 11332C - ROTARY DRUM SCREEN 

A. In Paragraph 1.01, Summary, Subparagraph D, add reference to Section 01612 - 
Seismic Design Criteria. 

B. In Paragraph 1.08, Maintenance, Subparagraph A.4.d, add the following: 

"1) If spare LOI is not provided, vendor must supply a copy of the LOI graphic 
software program so it can be loaded onto a replacement LOI in the future." 

C. In Paragraph 1.08, Maintenance, Delete Sub-paragraph A.4.e in its entirety. 

D. In Paragraph 2.02, Materials, Subparagraph G.1, Change the chute material from 
"304 stainless steel" to "316 stainless steel." 
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A1-28. SECTION 11333A - SCREENING WASHER COMPACTOR 

A. In Paragraph 1.05, Design Requirements, Subparagraph A.1.d, Delete the phrase "to 
a belt conveyor." 

B. In Paragraph 1.10 Extra Materials, Subparagraph A.2.d add the following: 

"1) If spare LOI is not provided, vendor must supply a copy of the LOI graphic 
software program so it can be loaded onto a replacement LOI in the future." 

C. In Paragraph 1.10 Extra Materials, Delete Sub-paragraph A.2.e in its entirety. 

D. In Paragraph 2.02 Materials, Subparagraph C.1, Change the material from 
"Schedule 40, Type 304 stainless steel pipe" to "14 gauge thickness, Type 316 
stainless steel pipe." 

E. In Paragraph 2.02 Materials, Subparagraph E.3, Change the material thickness from 
"0.32 inches" to 0.25 inches." 

F. In Paragraph 2.03 Control System, Sub-paragraph B.4.b.2), Revise the sentence to 
read as follows: 

"2) Variable frequency drive - 6 pulse; or soft-start if a VFD is not needed." 

A1-29. DOCUMENT 11371 – DIRECT DRIVE HIGH-SPEED TURBO BLOWER SYSTEM 

A. DELETE Sub-sub-paragraph 1.04.C.3.f. in its entirety. 

B. In Paragraph 1.05.G., second sentence, REPLACE "four software licenses" with 
"one software license". 

C. DELETE Sub-sub-paragraph 1.06.B.5.a. in its entirety and replace with the following:  

"a. See specification 17720." 

D. DELETE Sub-sub-paragraph 1.06.B.5.b. in its entirety. 

E. DELETE Sub-sub-paragraph 1.06.B.5.c. in its entirety. 

F. DELETE Sub-sub-paragraph 1.06.B.5.d. in its entirety. 

G. DELETE Sub-sub-paragraph 1.06.B.5.e. in its entirety. 

H. DELETE Sub-sub-paragraph 1.06.B.5.f. in its entirety. 

I. In Paragraph 2.04.A. Table 2, REPLACE Line Item 1 Guaranteed Wire (KW) "126.1" 
with "137.7". 

J. In Paragraph 2.04.A. Table 2, REPLACE Line Item 2 Guaranteed Wire (KW) "108.9" 
with "119.0". 
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K. In Paragraph 2.04.A. Table 2, REPLACE Line Item 3 Guaranteed Wire (KW) "73.8" 
with "80.2". 

L. In Paragraph 2.04.A. Table 2, REPLACE Line Item 4 Guaranteed Wire (KW) "90.5" 
with "98.2". 

M. In Paragraph 2.04.A. Table 2, REPLACE Line Item 5 Guaranteed Wire (KW) "62.7" 
with "68.0". 

A1-30. DOCUMENT 11378A – MEMBRANE DISK FINE BUBBLE DIFFUSED AERATION 
SYSTEM 

A. DELETE Sub-sub-paragraph 1.04.B.1.b. in its entirety and replace with the following:  

"b. The aeration system shall be compatible with 30 percent hydrochloric acid 
and 30 percent formic acid." 

B. In the table in Sub-paragraph 1.04.C.1., REPLACE Basin 1 SOTR, lbs/day "2,640" 
with "9,968". 

C. In the table in Sub-paragraph 1.04.C.1., REPLACE Basin 2 SOTR, lbs/day "1,705" 
with "6,440". 

D. In the table in Sub-paragraph 1.04.C.1., REPLACE Basin 3 SOTR, lbs/day "1,534" 
with "5,796". 

E. In the table in Sub-paragraph 1.04.C.1., REPLACE Basin 4 SOTR, lbs/day "1,534" 
with "5,796". 

A1-31. SECTION 16050 - COMMON WORK RESULTS FOR ELECTRICAL 

A. In Paragraph 1.08, Subparagraph C, Modify the "Exposed Conduit Type" for the 
third, fourth and fifth lines of the table, from "Fiberglass" to PVC Coated Rigid." 

A1-32. SECTION 16130 - CONDUITS 

A. In Paragraph 3.01, Subparagraph F.2.a.1), change the conduit type from "Type 
RTRC" to "Type PVC Coated Rigid." 

B. In Paragraph 3.01, Subparagraph F.3.a, change the conduit type from "Type RTRC: 
Reinforced Thermosetting Resin Conduit (Fiberglass)" to "PVC Schedule 40." 

A1-33. SECTION 16412 - LOW VOLTAGE MOLDED CASE CIRCUIT BREAKERS 

A. Add the attached Section in its entirety. 
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A1-34. SECTION 17506 - ANALYZERS; DISSOLVED OXYGEN (D0) 

A. In Paragraph 1.04 Submittals, add the following: 

"C. Provide a written statement confirming compliance with the specified 
requirements." 

B. In Paragraph 2.01, Subparagraph A, add the following: 

"2. YSI LDO sensor and DIQ/S 182 XT transmitter (line power version)." 

A1-35. SECTION 17710 - CONTROL SYSTEMS: PANELS, ENCLOSURES, AND PANEL 
COMPONENTS 

A. In Paragraph 2.06 Components, Sub-paragraph H.1, add the following at the end of 
the sub-paragraph: 

"c. 480/3/60 supply surge protection see Section 16285." 

A1-36. SECTION 17720 - CONTROL SYSTEMS: PROGRAMMABLE LOGIC CONTROLLERS 

A. In Paragraph 2.01 Manufacturers, Sub-paragraph B.1.a.2), Revise the sentence to 
read as follows:  

"ICSC to provide one licensed copy of PLC programming software to the Owner." 

B. In Paragraph 2.01 Manufacturers, Sub-paragraph C.1.a.2), Revise the sentence to 
read as follows: 

"ICSC to provide one licensed copy of PLC programming software to the Owner." 

C. In Paragraph 2.01 Manufacturers, Sub-paragraph D.1.a.2), Revise the sentence to 
read as follows: 

"ICSC to provide one licensed copy of PLC programming software to the Owner." 

A1-37. SECTION 17733 - CONTROL SYSTEMS; NETWORK MATERIALS AND EQUIPMENT 

A. In Paragraph 2.04 Manufactured Units, Sub-paragraph A.1.b.8), Add the following 
after the sub-paragraph: 

"2. Unmanaged Ethernet Switches for VCPs: 

a. Manufacturers: One of the following or equal: 
1) Moxa 308/305 Series. 
2) N-Tron. 
3) Hirschmann. 

b. Properties: 
1) Hardware: 

a) 10/100 BaseFX. 
b) 100Base-FX. 
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c) Power supply: 
(1) Provide redundant power supplies. 
(2) 24 VDC, 200 Watts/per power supply. 
(3) Store and forward. 

d) No fans or moving parts. 
2) Performance: 

a) Full/half-Duplex. 
b) MDI/MDI-X Auto-sensing. 

3) Environment: 
a) Operating temperature range: 32 to 140 Degrees Fahrenheit. 
b) Humidity: 5 to 95 percent, non-condensing. 

4) The Ethernet switch shall be capable of performing basic switching 
without special programming or configurations.  

5) Ports: 
a) As required to provide the number of connections required plus 

10 percent spare of each type used. 
6) Connector type: 

a) Copper: RJ-45. 
7) Mounting: 

a) Din Rail." 

VOLUME 4 & 5 – DRAWINGS AND TYPICAL DETAILS 

A1-38. Replace both Volumes 4 and 5 of the drawings with the volumes on the attached thumb 
drive. The only change is replacement of the engineering seals. 

A1-39. DRAWING 00E15 

A. Replace the drawing with the attached Drawing 00E15. 

A1-40. DRAWING 00E16 

A. Replace the drawing with the attached Drawing 00E16. 

A1-41. DRAWING 03E06 

A. Replace the drawing with the attached Drawing 03E06. 

A1-42. DRAWING 09E01 

A. Replace the drawing with the attached Drawing 09E01. 

A1-43. DRAWING 10E01 

A. Replace the drawing with the attached Drawing 10E01. 
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This Addendum No. 1, pages 1 through 12, shall become part of the Contract and all provisions 
of the Contract shall apply thereto. 

The time provided for completion of the Contract is not changed. 

Bidders shall acknowledge receipt of all Addenda by number in the space provided in the 
Proposal. 

 

CAROLLO ENGINEERS, INC. 

 
 
 

 
END OF ADDENDUM NO. 1 

 
 
ATTACHMENTS: 
 
20 Thumb Drives including Volumes 1 - 5 of Specifications and Drawings 
Pre-Bid Conference Meeting Minutes and Sign-In Sheet 
11312C Appendix 
11323 Appendix 
Specification 16412 
Drawing 00E15 
Drawing 00E16 
Drawing 03E06 
Drawing 09E01 
Drawing 10E01 
 



 8911 CAPITAL OF TEXAS HIGHWAY NORTH, SUITE 2200 • AUSTIN, TEXAS 78759 • P. 512.453.5383 • F. 512.453.0101
pw://Carollo/Documents/Client/TX/Laguna Madre/9586A10/Meetings/Minutes/102716_Minutes 1

 

PROJECT MEMORANDUM 
 

Project Name: Port Isabel WWTF Modifications and Upgrade 
Project 

Date: October 27, 2016 

 Date Issued: November 16, 2016 

 Project Number 9586A.10 

Prepared By: Leon Allen 

Reviewed By: Hani Michel 

Subject: Pre-Bid Conference Minutes 

Attendees: See attached Sign-In Sheet 

1.0 INTRODUCTIONS 
1. LMWD Staff - Charles Ortiz, District Engineer  

2. Carollo - Leon Allen, Design Manager 

3. Halff - Gabriel Benavides, Electrical Engineer 

2.0 PROJECT DESCRIPTION 
1. Location - Port Isabel WWTF, Woody Lane. 

2. Summary of Work - Page 0110-1 

3. WWTP must be kept operational. 

3.0 BIDDING INSTRUCTIONS 
1. Bids are to be submitted to the LMWD Engineering office on the second floor of the 

LMWD offices. 

4.0 INSURANCE REQUIREMENTS 
1. As per Section 0800 of the Specifications 

5.0 TWDB REQUIREMENTS 
1. Buy American Iron and Steel requirements apply to this project. 

6.0 BID FORM 
1. Page 00410-3 
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7.0 SUPPLEMENTS TO BID (9 ITEMS) 
1. Bid Bond - Document 00432 

2. Proposed Subcontractors Form - Document 00434 

3. List of Manufacturers  - Document 00436 

4. Contractor's Qualification - Document  00451A 

5. TWDB - 0459 Vendor Compliance with Reciprocity on Non-resident Bidders 

6. Bidder's Certification - WRD -255 

8.0 PROJECT SCHEDULE 
1. Bid Opening – Nov 30th at 2:00 PM 

2. Proposed Award at LMWD Board Mtg – Dec 14th 

3. Substantial Completion – 455 days from NTP 

4. Project Completion – 515 days from NTP 

9.0 LIQUIDATED DAMAGES 
1. To Substantial Completion – $1000/day 

2. Final Completion of Project - $500/day 

10.0 CONSTRUCTION SEQUENCING 
1. WWTP must be kept operational at all times. 

2. See Section 1140, Paragraphs 1.04 and 1.10 

3. Demolition of existing aeration basins 

11.0 QUESTIONS 
1. Question was asked as to how to cost the grit removal. Requested that this be a unit 

price item with a stated quantity. 

2. Question was asked concerning pricing of the WAS hauling. Need to have a quantity 
specified so all bidders are quoting on the same thing. 

3. Requested that an allowance be used for the Port Isabel City building permit. City will 
not give a firm number prior to submitting the application. 

4. Concern was stated about the 3 percent demobilization item. This makes retainage 8 
percent. 

5. Retainage is stated to be 10%. Request was to reduce to 5%. 

6. Requested clarification on Document 00520, paragraph 4.04 as to the special damages. 
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7. Question was asked concerning plant access during construction. With the crane sitting 
in the plant roadway during construction of the Headworks there will be no vehicle 
access to the chemical storage area or for hauling sludge. How will operational site 
access be handled? 

8. It was requested that the bid date be move back because of the Thanksgiving holiday 
weekend.   

9. Section 01460 requires that the Contractor Quality Control Manager not be the 
superintendent and must be on-site daily. Felt that this requirement was very unusual for 
a project of this size. 

12.0 NON-MANDATORY SITE TOUR 
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SECTION 11312C 
 

APPENDIX - SUPPLIER SCOPE OF DELIVERY 

AD1 Addendum No. 1 
                                                            



 

 
PROPOSAL 

 
October 27, 2016 
 
SUBJECT:    WEMCO PUMPING EQUIPMENT 
  JOB: PORT ISABEL WWTP – LAGUNA MADRE, TX 
  PROPOSAL NO. 439998 
 
Thank you for your inquiry for WEMCO equipment. We are pleased to offer our quotation as 
described below: 
 

Scope of Supply – 11312C – Horizontal Recessed Impeller Centrifugal Pump  
 

Qty. (2) 3” X 3” MODEL C WEMCO Torque-Flow Pump, complete with Ni-Hard pump wet-end materials, 
graphite impregnated acrylic packing, 7.5HP 1800RPM premium efficient severe duty TEFC 
horizontal motor, side-mount pump/motor arrangement, with variable speed – stationary control belt 
drive, per the requirements of pump section 11312C. 

 Please refer to the enclosed Technical Offer 439998 Item 001 for further details. 
 
Following items are included in the scope: 
• Stainless steel pump hardware. 
• 316 stainless steel anchor bolts. 
• Spare parts, as specified in Sections 15050 & 11312C. 
• Factory performance testing, per HI standard 2011, 14.6, Acceptance Grade 2B. 
• Commissioning & start-up by HRM Environmental. 
 
Following items are NOT included in the scope: 
• Controls or instrumentation of any kind, including variable speed drives, local control panels, monitoring 

and alarms, or starters. 
• Gauges, piping, pipe supports, fittings, valves, special tools, stands, extra paint, flush systems. 
 
Technical Comments: 
Section 11312C 

• 1.01.A.1: Pump shall be belt driven per drawings & as scheduled instead of flexible coupled. 
• 2.04.F: Minimum impeller shroud thickness at wear area shall be 1 inch. 
• 2.05.F, 2.07.E: Impeller is secured to the shaft via impeller bolt, locking collar and thrust washer. 
• 2.07.F.2: Shaft sleeve is secured to the pump shaft with set screws rather than keyed. 
• 2.12.D: Baseplate shall be of a fabricated rather than structural design. 
• 3.03.Pump Schedule: Design point pump rpm shall be 845rpm. 

 
Documentation and Shipment Schedule:  
Document submittal:……………………4-6 weeks after receipt of order 
Shipment:……………………………….14-16 weeks after executed PO and submittal approval  
 
 
 
Price:     _____________$49,670__________________________ 
 
 

  
Weir Specialty Pumps 

440 West 800 South 
Salt Lake City, UT 84101 
P.O. Box 209 
Salt Lake City, UT 84110 

Tel: 801-359-8731 
Fax: 801-355-9303 
www.weirsp.com 
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Terms and Conditions 
 
 
Bid Price:  Pricing is F.O.B. jobsite, Full Freight Allowed.  Detailed receiving inspection is 

required within 72 hours of delivery and notification of damage claims must occur 
within 5 working days of delivery.  No taxes or duties of any kind are included.  

 
Pricing is firm for the shipment(s) indicated, provided the included schedules are 
maintained. 

 
 
Payment Terms:  Terms and Conditions will be per Weir Specialty Pumps Standard Terms and 

Conditions GSD-30 (6/14), or as mutually agreed to. 
 
 
Bid Validity:  This proposal is valid for an order for 60 days from the bid date and based on all 

conditions herein. 
 
 
Warranty:  The Warranty included will be per Weir Specialty Pumps Limited Warranty GSD-31 

(6/14), or as otherwise noted. 
 
 
Thank you for the opportunity of submitting our proposal on WEMCO pumping equipment, and if we may be 
of further service, please contact our representative in your area: 
 

 
HAWKINS & AFFILIATES 

1426 Stone Trail Dr. 
Sugar Land, TX 77479 

Tel: (281) 343-1993, Fax: (281) 343-1995 
(Miguel Vera) 

 
 
Or you can contact this office directly. 
 
Sincerely, 
 
Katie Bailey 
Applications Engineer 
Weir Specialty Pumps 
440 West 800 South  
SLC Utah 84101 
T: 801-530-7594 
F: 801-530-7828 
E: katie.bailey@mail.weir 
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Weir Specialty Pumps 16.4.2.0

HRM Environmental · 1426 Stone Trail Drive ·  Sugar Land, TX 77479
phone: 281-343-1993 · fax: 281-343-1995

Customer Technical Offer
Customer Carollo Engineers, Inc. Size / Stages 3" Model C / 1
Item number 001 Pump speed 845 rpm
Customer reference Quote number 439998

Pump
Qty Description
2 3" Model C

General Pump Options

Pump Options

Clockwise rotation (CW)
Stainless steel pump hardware
Bearing lubrication

Oil lubricated bearings
Nitrile elastomers

Case Assembly

3x3 Case
Vertical Top
Ni-Hard case (650+ BHN hardness)
No case vent & drain
Standard suction connection

Rotating Assembly

Rotating Assembly

Ni-Hard impeller (650+ BHN hardness)
Dynamic balance
Dynamic balance of complete rotating assembly
Stainless steel shaft
Stainless steel impeller bolt

Pump Sealing

Pump sealing

Seal Type: Packing
Acrylic/graphite packing
Chesterton Style 1400 Packing

Ceramic coated 416 SST shaft sleeve (450BHN)
Cast iron gland housing/backplate
Bronze gland

Driver

Motors

WSP Supplied Motor: WSP Supplied Motor
7.5HP 213T 1800RPM Premium Efficiency TEFC Horizontal motor
All motors are sized and selected in accordance with Hydraulic Institute Grade 2 - 2B performance test acceptance grades and tolerances
which adds 8% to the rated horsepower requirement of the pump. This calculation has not changed the rated horsepower or efficiency shown
on the Performance Data Sheet. View the link for more information from Hydraulic Institute.

Motor manufacturer - WSP Standard
Motor options

Motor Space Heater, 120 V
Motor Thermostats (3 per motor)

Baseplate and Drive

Belt Drive Baseplate - Side Mount
Galvanized Steel Baseplate
WSP Standard Baseplate Design
Stainless Steel Baseplate Hardware
Galvanized Steel Guards
Left Hand Side Mount Motor
Belts and Sheaves

Variable Speed Belts and Sheaves - Stationary Control
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Weir Specialty Pumps 16.4.2.0

HRM Environmental · 1426 Stone Trail Drive ·  Sugar Land, TX 77479
phone: 281-343-1993 · fax: 281-343-1995

Pump
Qty Description

Protective Coatings

Paint manufacturer & type

Paint Preparation: Standard paint preparation (clean and blast)
WSP Standard Paint - Prime Only

Unless otherwise noted all motors will receive top coat only of specified paint
Packing & Shipping

Shipping

No Boxing
WSP Decision Carrier
Freight Rates

Freight Rates - Texas: Texas
Material Testing

Material Testing

No Hardness Testing
No Non-Destructive Testing

Testing

Testing Required
Performance testing

5 Point Performance Test, Multiple Speeds
Full Package Test: Full Package Test

Customer Approval
Spare Parts / Accessories

Spare Parts and Accessories Group

Spare Parts: (1) set pump bearings, (1) set belts
316SST Anchor Bolts (Cast in)
Two Year Extended Warranty

Documentation

Seismic Calculations certified by WSP PE
Bearing life calculations certified by WSP PE
Resonant frequency calculations certified by WSP PE

Estimated Weights

Bareshaft Pump 670.lbs
Baseplate 410.lbs
Driver 165.lbs
Total Per Unit Weight 1245.lbs
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HRM Environmental 
 

HRM Environmental Quote No.  439998 27 Oct 2016 4:01 PM

Pump Performance Datasheet
Customer : Carollo Engineers, Inc.
Customer reference :
Item number : 001
Service : Grit Pumps
Quantity : 2

Quote number : 439998  
Size : 3" Model C
Stages : 1
Based on curve number : 3C_P10C-D41
Date last saved : 27 Oct 2016 4:01 PM

Operating Conditions
Flow, rated : 180.0 USgpm
Differential head / pressure, rated (requested) : 24.00 ft
Differential head / pressure, rated (actual) : 23.88 ft
Suction pressure, rated / max : 0.00 / 0.00 psi.g
NPSH available, rated : 48.00 ft
Frequency : 60 Hz

Performance
Speed, rated : 845 rpm
Speed, maximum : 1700 rpm
Speed, minimum : 500 rpm
Efficiency : 27.27 %
NPSH required / margin required : - / 0.00 ft
nq (imp. eye flow) / S (imp. eye flow) : N/A Metric units
MCSF : 20.00 USgpm
Head maximum, rated speed : 29.11 ft
Head rise to shutoff : 21.34 %
Flow, best eff. point : 342.8 USgpm
Flow ratio, rated / BEP : 52.51 %
Speed ratio (rated / max) : 49.71 %
Head ratio (rated speed / max speed) : 20.89 %
Cq/Ch/Ce/Cn  [ANSI/HI 9.6.7-2010] : 1.00 / 1.00 / 1.00 / 1.00
Selection status : Acceptable

Liquid
Liquid type : User defined
Additional liquid description :
Solids diameter, max : 0.00 in
Solids concentration, by volume : 0.00 %
Temperature, max : 79.00 deg F
Fluid density, rated / max : 1.000 / 1.000 SG
Viscosity, rated : 1.00 cP
Vapor pressure, rated : 0.34 psi.a

Material
Material selected : Standard

Pressure Data
Maximum working pressure : 12.60 psi.g
Maximum allowable working pressure : 85.00 psi.g
Maximum allowable suction pressure : N/A
Hydrostatic test pressure : N/A

Driver & Power Data
Driver sizing specification : Rated power
Margin over specification : 0.00 %
Service factor : 1.15 (used)
Power, hydraulic : 1.09 hp
Power, rated : 4.00 hp
Power, maximum, rated speed : 6.97 hp
Minimum recommended motor rating : 7.50 hp / 5.59 kW

0

2

4

6

8

Po
w

er
 - 

hp

Power

0

15

30

45

60

75

90

105

120

135

150

0

10

20

30

40

50

60

70

80

90

100

0 50 100 150 200 250 300 350 400 450 500 550 600 650

H
ea

d 
- f

t

Ef
fic

ie
nc

y 
- %

Flow - USgpm

845 rpm
Efficiency

1700 rpm

500 rpm

MCSF



 Page 6 of 13

Customer : Carollo Engineers, Inc.
Project :
Item number : 001
Service : Grit Pumps
Quantity of pumps : 2

Construction

Nozzle Size Rating
(ANSI) Face Pos'n

Suction 3 in 125 lbs FF End
Discharge 3 in 125 lbs FF Right
Impeller Type : Recessed
Impeller Design : Cup Type
Pump Orientation : Horizontal
Bearing Type (Rad/Thr) : Ball/Ball
Bearing Lubrication : Oil
Rotation (view from
shaft-end) : CW

Materials

Casing : Ni-Hard
Impeller : Ni-Hard
Wearplate/Backplate : Ni-Hard
Elastomer : Nitrile
Shaft : Stainless Steel
Sleeve : Ceramic Coated 416 SST

Baseplate, Connection and Guard

Baseplate Type : Belt Drive - Side Mount
Baseplate Material : Galvanized Steel
Orientation : Left Hand
Connection Type : Belt drive
Guard : Galvanized Steel

Weights (Approx.)

Bareshaft pump : 670.0 lb
Baseplate : 410.0 lb
Driver : 165.0 lb
Total weight : 1,245.0 lb

Quote Number : 439998
Model / Size : 3" Model C
Stages : 1
Pump speed : 845 rpm
Date last saved : 27 Oct 2016 4:01 PM

Driver Information

Manufacturer : WSP Choice
Power : 7.50 hp
Service factor : 1.15
Speed : 1800 rpm
Orientation / Mounting : Horizontal/Foot
Driver type : Horizontal
Frame-size : 213T
Enclosure : TEFC
Hazardous area class : Div 2, CL I, Groups A,B,C,D
Explosion rating : WSP Standard
Volts / Phase / Hz : 460/3/60
Insulation : F
Temperature Rise : B
Motor mounted by : WSP

Seal, Gland and Piping

Seal Arrangement : Packing
Seal Size : N/A
Manufacturer : Chesterton
Gland Material : Bronze
Seal Face Mat'l : N/A
Throat Bushing : N/A
Seal Flush Plan : N/A
Seal Flush Construction : N/A

Weir Specialty Pumps 16.4.2.0

Construction Datasheet

HRM Environmental · 1426 Stone Trail Drive · Sugar Land, TX 77479
phone: 281-343-1993 · fax: 281-343-1995 ·
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General Arrangement Drawing
Customer : Carollo Engineers, Inc. Quote number : 439998
Customer reference : Size : 3" Model C
Item number : 001 Stages : 1
Service : Grit Pumps Pump speed : 845 rpm
Quantity of pumps : 2.0 Date last saved : 27 Oct 2016 4:01 PM

Weir Specialty Pumps 16.4.2.0

HRM Environmental · 1426 Stone Trail Drive · Sugar Land, TX 77479
phone: 281-343-1993 · fax: 281-343-1995 ·
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General Arrangement Drawing
Customer : Carollo Engineers, Inc. Quote number : 439998
Customer reference : Size : 3" Model C
Item number : 001 Stages : 1
Service : Grit Pumps Pump speed : 845 rpm
Quantity of pumps : 2.0 Date last saved : 27 Oct 2016 4:01 PM

Weir Specialty Pumps 16.4.2.0

HRM Environmental · 1426 Stone Trail Drive · Sugar Land, TX 77479
phone: 281-343-1993 · fax: 281-343-1995 ·
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APPENDIX ADDED IN ITS ENTIRETYAD1 
 

SECTION 11323 
 

APPENDIX - SUPPLIER SCOPE OF DELIVERY 

AD1 Addendum No. 1 
                                                            



 

 

Bid Pricing 
 

Project Name: Port Isabel, TX Laguna Madre WWTP Date Prepared: October 27, 2016  
Project Number: 15_11_3127 Validity: February 28, 2017  
Representative: HRM Evironmental Engineer: Carollo  
 Equipment  Quantity Price 
Primary Grit Removal 4.4 mgd/unit 
9 ft. 4 Tray 106 micron Eutek HeadCell® Grit Removal unit 2 
Eutek HeadCell® inlet flow distribution header, 316 Stainless Steel 2 
Grit slurry underflow collector, 316 Stainless Steel 2 

 
Anchor Bolts 
Eutek HeadCell® anchor bolt set, 316 SS 2 

 

Stuctural Analysis 1 
 

Freight 
Freight to jobsite in Port Isabel, TX 

 
Start-up 
One (1) factory representative for two (2) trips for a total of four (4) days 

 
Total Bid Price: 

 
1  
 
 
1  

 
     $135,000.00   

 
Terms & Conditions:  As defined by Hydro International standard Terms & Conditions. 



   

 
 

10/27/16 
 
To:  Carollo 
 
Re: Forced Vortex Grit Removal Unit – Section 11323 

Port Isabel Wastewater Treatment Facility Modifications 
Port Isabel, TX  
File #15_11_3127 

 
Hydro International is pleased to present our quote for a HeadCell® Grit Removal Unit.  The system will meet 
the requirements described in Section 11323 with comments noted below.  
 

System Components 
 

1. Two (2) 9' 4 tray Eutek HeadCell® Grit Concentrator units shall be supplied.  Each Eutek HeadCell® 
shall consist of a stack of nested trays.  The trays shall be fabricated from UV stabilized LDPE and 
shall be supported by a 316 SS frame integral to the unit. All flow passages shall be self-cleaning and 
free of sharp projections or fittings that may snag stringy or fibrous materials. The Eutek HeadCell® 
trays shall be constructed with a minimum ¼ inch material pans and sidewalls. The Tray Supports 
shall be fabricated to provide a means to independently support each tray and transfer the weight of 
each tray to the support structure frame. The Eutek HeadCell® will securely fit into a support structure 
frame containing the screened raw wastewater inlet connection, necessary hardware, and 
connections. The Eutek HeadCell® Concentrator shall be equipped with a fluidizing ring for 
intermittent fluidization. The settled solids are pumped to the grit washing units from each Eutek 
HeadCell® units.  
 
Each unit shall remove 95% of all grit (S.G. 2.65) 106 micron and larger at a peak flow of 4.4 mgd.  
Each unit shall have 12 inches of headloss at the peak flow. 

 

Utility Requirements 
Clarified NPW or Reuse Water: 
 
Each Eutek HeadCell® unit requires an intermittent 32 gpm @ 50 +/- 10 psig of clarified water for “fluidizing” 
to function properly. 
 

Appurtenances Per Unit  
 

Eutek HeadCell® Grit Concentrator 
DESCRIPTION QTY 
Anchor Bolts –Frames 
Hilti 316SS 1/2” x 6 1/2” HAS Anchor Rods for use with HIT HY 200 Anchor System 

4 

Anchor Bolts –Underflow Collectors 
Hilti 316SS 3/8” x 5 1/8” HAS Anchor Rods for use with HIT HY 200 Anchor System 

4 

Anchor Bolts – For Fastening Inlet Duct to Channel  
Hilti 3/8” HDI 3/8 SS Drop in anchors 

set 
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Spare Parts 
No spare parts are included or recommend in this scope of supply. 

Start-up 
One (1) man, two (2) trips, for start-up and instruction services as required totaling four (4) days. 
 

Seismic Analysis 
Seismic anchorage and bracing calculations in accordance with specification section 01 88 15. 
 

Exclusions  
Any item(s) not specifically described above are excluded and are not to be supplied by Hydro International 
including but not limited to the following: 
 
 Erection and installation  
 Interconnecting piping and valving not 

expressly stated above 
 Pipe connections and fittings not expressly 

stated above 
 All pipe supports, hangers and braces 
 Controls, switches, control panels and 

instrumentation of any kind not expressly 
stated above 

 Wiring and conduit 
 Field or touch-up paint, painting, blasting and 

touch-up of surface finish 
 Spare parts not specifically stated above 
 Unloading, hauling and storage charge 
 Lubricating oil and greases 

 Field performance testing, laboratory testing 
and sample collection and analysis 

 All concrete and grouting work 
 Insulation and heat tracing of any kind 
 Performance and/or Supply Bond(s) 
 Dumpsters of any kind 
 Grit pump(s)/pump motor starters/VFD, 

associated piping, guiderails and valving, 
gauges 

 Access platforms, walkways, ladders, covers 
 Grit Study 
 Metal or rubber extended discharge chutes 
 Translation Services 

 

Limitations 
 General Liability is limited to $5,000,000 per each occurrence  
 Products Completed & Operations Liability is limited to $5,000,000 per each occurrence  
 Worker’s Compensation is limited to $5,000,000 per each accident  
 

Warranty 
Hydro International’s Warranty shall cover a period of one (1) year from shipment. 
 

Delivery 
Please allow 4 to 6 weeks after receipt of purchase order for approval drawings. Shipment is typically a 
maximum of 16 weeks after receipt of "Approved" or "Approved As Noted, Resubmittal Not Required" 
submittal package. The grit removal system shall be delivered to site fully fabricated, subject to size, 
packaging and transportation constraints. The General Contractor must inspect equipment prior to unloading 
and notify Hydro International of any damage to equipment within 5 days to effect proper remedial action.  
Failure to notify Hydro International of damage to equipment prior to unloading will void all warranties 
pertaining to subject equipment. 
 

Terms & Conditions 
Hydro International payment terms are detailed in the attached terms and conditions.  Price includes truck 
freight to jobsite and does not include any state or local taxes if required. The prices quoted are firm based on 
a receipt of a purchase order by February 28, 2017 and shipment of the equipment prior to August 15, 2017. 
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Purchase Order 
Please make purchase orders to: 
Hydro International  
2925 NW Aloclek Drive 
Suite #140 
Hillsboro, OR 97124 
 
 

Local Representative 
Mr. Miguel Vera 
HRM Environmental 
312 Water Oak Drive 
Cedar Park, TX 78613 
Phone: (512) 337-7807 
Fax: (512) 337-7824 
Email: mvera@hrmenv.com

 
If you have any questions or concerns, do not hesitate to contact me. 
 
Regards,  
 
Hydro International 
 

 
Dara Rolfe 
Applications Engineer 
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Standard Terms & Conditions of Sale 
 

1. DEFINITIONS.  “Hydro” is Hydro International with an address of 2925 NW Aloclek Drive #140 in Hillsboro, Oregon.  "Buyer" is the 
party purchasing the goods from Hydro.  

 
2. ENTIRE AGREEMENT.  Hydro’s agreement is based on these terms and conditions of sale.  This document, together with any 

additional writings signed by Hydro, represents a final, complete, and exclusive statement of the agreement between the parties and 
may not be modified, supplemented, explained, or waived by parol evidence, Buyer’s purchase order, any course of dealing, Buyer’s 
payment or acceptance, or in any other way except in writing signed by Hydro through its authorized representative.  These terms 
and conditions are intended to cover all activity of Hydro and Buyer hereunder, including sales and use of products, parts, and work, 
and all related matters (references to products include parts and references to work include construction and installation).  Hydro’s 
obligations hereunder are expressly conditioned on Buyer’s assent to these terms and conditions.  Hydro objects to any terms that 
are different from, or additional to, these terms and conditions. Any applicable detail drawings and specifications are hereby 
incorporated and made a part of these Terms and Conditions of Sale insofar as they apply to the material supplied hereunder. 

 
3. SPECIFICATIONS.  Products are supplied in accordance with information received by Hydro, or its duly authorized agent, from 

Buyer.  Hydro shall have no responsibility for products created or sold based upon inaccurate and/or incomplete information 
supplied to it.  Buyer shall ensure that Hydro receives all relevant information in time to enable it to supply the appropriate products. 

 
4. INSTALLATION AND APPLICATION OF PRODUCTS.  Products supplied hereunder shall be installed and used only in the 

particular application for which they were specifically designed.  Buyer should not presume that any products supplied by Hydro may 
be utilized for any applications other than those specified; nor shall Hydro’s obligations, including, without limitation, any warranty 
obligations, survive Buyer’s transfer of products supplied hereunder to third parties unless the products are transferred with Hydro’s 
consent. In addition, Buyer shall not use any product supplied hereunder at any location other than at the location for which Hydro 
has previously received notice from Buyer.  Any breach of any of the foregoing restrictions may amount to an infringement of the 
patent for the products in question and will in any event void all express or implied warranties relating to the products supplied 
hereunder.  

 
5. PURCHASE PRICE AND PAYMENT TERMS.  All prices are in U.S. dollars and all payments shall be made in U.S. 

dollars.  Payment terms are as follows: 
 

Incremental Payment Cumulative Payment 
Upon Approval of Shop Drawings 10% 10% 
Upon Delivery of Equipment to Site 80% 90% 
Upon Final Acceptance or 45 days following completion of 
equipment start up  

10% 100% 

 
If payments are not made in conformance with the terms stated herein, any unpaid balance shall be subject to interest at a rate 
1½% per month, but not to exceed the maximum amount permitted by law.  If shipment is delayed by Buyer, the previously agreed 
date of readiness for shipment shall be deemed to be the date of shipment for payment purposes.  If manufacture is delayed by 
Buyer, a payment shall be made based on purchase price and percentage of completion, with the balance payable in accordance 
with the terms as stated. If at any time in Hydro's judgment Buyer may be or may become unable or unwilling to meet the terms 
specified, Hydro may require satisfactory assurance or full or partial payment as a condition to commencing, or continuing 
manufacture, or in advance of shipment. 
 
Until payment in full has been received by Hydro, this Standard Terms and Conditions of Sale shall constitute a security agreement 
and Buyer hereby grants Hydro a purchase money security interest in and to the products produced by Hydro hereunder, and any 
products or proceeds thereof.  In particular: 
 
 (i)   Hydro will retain an express purchase money security interest in and to the products and all proceeds thereof. 
 
(ii)  Until full payment for the products is received by Hydro, Hydro reserves the right to retake possession of the products at any 
time and for this purpose Buyer authorizes Hydro or its duly authorized agent to enter upon land or premises where it believes the 
product may be. 
 
(iii)  Proceeds of any disposal of the products shall be held in trust for Hydro pursuant to the terms of the Maine Uniform Commercial 
Code. 
 
(iv)  Buyer grants Hydro a power of attorney for the purpose of filing a UCC-1 financing statement in the name of Buyer to evidence 
Hydro’s security interest in the products. 

 
6. BACKCHARGES.  In the event that Buyer is required to make repairs, corrections or modifications to the goods supplied by Hydro, 

it shall only do so upon written approval from Hydro.  Backcharges shall be limited to the costs directly associated in making the 
repairs, corrections or modifications to the goods supplied by Hydro.  The costs of such backcharges shall be subject to approval by 
Hydro and shall be limited to: (1) directly related labor and material costs, (2) directly related equipment and tool rental at prevailing 
rates in the project location and (3) Buyer’s overhead & supervision costs to make repairs, corrections or modifications to the goods 
supplied by Hydro.  Buyer shall submit complete documentation to Hydro’s satisfaction including but not limited to labor time sheets, 
material lists, and rental fees detailing the nature of the back charges. Backcharges shall be in the form of an adjustment to the 
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contract price or reduction in retained payments and not a direct payment.  No incidental or consequential backcharges shall be 
allowed. 

 
7. DELIVERY.  The goods are sold F.O.B. manufacturing site, freight prepaid to Buyer at job site.  Except as outlined in Paragraph 8 

below, the risk of loss passes to Buyer after Hydro delivers the goods to the carrier.  Hydro reserves the right to select the method of 
shipment and carrier.  Delivery dates are approximate only and are not a guarantee of delivery on a particular day.  Hydro is not 
liable for failure or delays in deliveries of any cause whatsoever beyond the control of Hydro.   

 
8. TITLE & INSURANCE:  Title to the product(s) and risk of loss or damage shall pass to Buyer upon delivery to a carrier as outlined 

in Paragraph 7 above, or, in the event Buyer delays shipment, by the previously agreed date of readiness for shipment, except that 
a security interest in the product(s) or any replacement shall remain in Hydro’s name, regardless of the mode of attachment to realty 
or other property, until the full price has been paid in cash.  Buyer agrees to protect Hydro’s interest by adequately insuring the 
product(s) against loss or damage from any external cause with Hydro named as insured or co-insured. 

 
9. ERECTION:  Unless otherwise stated in writing, the goods provided hereunder shall be assembled and erected by and at the 

expense of Buyer. 
 
10. CANCELLATION & BREACH:  Orders placed cannot be canceled, nor shipments of goods made up, or in process, be deferred 

beyond the original shipment dates specified, except with Hydro’s written consent and upon terms which shall indemnify Hydro 
against all loss. In the event of cancellation or the substantial breach of Buyer’s obligations, as by failing to make any of the 
payments when due, the parties agree that Hydro will suffer a serious and substantial damage that will be difficult, if not impossible, 
to measure, both as of the time of entering into this purchase agreement and as of the time of such cancellation or breach.  
Therefore,  the parties agree that, upon such cancellation or breach, Buyer shall pay to Hydro the sums set forth herein below, 
which sums the parties do hereby agree shall constitute agreed and liquidated damages in such event: 

 
 If cancellation or breach shall occur after the acceptance of the purchase order but prior to mailing of submittal documents by 

Hydro to Buyer, liquidated damages shall be 10% of the selling price. 
 If cancellation or breach shall occur within thirty (30) days from the mailing of submittal documents by Hydro to Buyer, the 

liquidated damages shall be 20% of the selling price. 
 If the cancellation or breach occurs after thirty (30) days from the mailing of submittal documents by Hydro to Buyer, but prior to 

notification that the order is ready for shipment, the liquidated damages shall be the total of 30% of the selling price plus the 
expenses incurred, cost of material, and reasonable value of the work expended to fill the order involved herein by Hydro’s 
engineers and other employees, agents and representatives after the mailing of general arrangement drawings by Hydro to 
Buyer, said sums to be determined at the sole reasonable discretion of Hydro; provided, however, that the total liquidated 
damages under this provision shall not exceed the total selling price. 

 If cancellation or breach shall occur after Hydro has notified Buyer that the order is ready for shipment, then the liquidated 
damages shall be the total selling price, less costs associated with startup or field testing. 

 
11. MATERIALS OF CONSTRUCTION, PAINTS AND COATINGS:  Buyer is responsible for determining the suitability of, and for 

giving final approval of, the materials of construction, paints, coatings, etc. to be used by Hydro. 
 
12.  WARRANTY: Any product that proves defective in material, workmanship or design within twelve (12) months after delivery (or 

entry into storage) will be, at the discretion of HYDRO, modified, repaired or replaced, or Buyer’s payment for the products will be 
refunded.  This shall be Buyer’s sole remedy.  HYDRO EXPRESSLY EXCLUDES AND DISCLAIMS ANY WARRANTY OF 
MERCHANTABILITY, FITNESS FOR A PARTICULAR PURPOSE OR OTHER WARRANTIES, EXPRESS OR IMPLIED. 

 
This warranty does not cover any defects or costs caused by: (1) normal wear and tear of equipment from designed operation. (2) 
modification, alteration, repair or service of the goods by anyone other than Hydro; (3) physical abuse to, or misuse of, the goods, or 
operation thereof in a manner contrary to Hydro's instructions; (4) any use of the goods other than that for which they were intended; 
(5) chemicals or components which were not disclosed to Hydro; (6) storage contrary to Hydro's instructions; or (7) failure to 
maintain the goods in accordance with Hydro's instructions.   

 
This warranty does not apply to component parts of the goods that were not both originally designed and manufactured by Hydro, 
including, but not limited to, valves and controls.  These component parts do not carry any warranties by Hydro, and only carry the 
warranties, if any, of their manufacturers.   
 
In order for Buyer to make a claim under this warranty, Buyer must promptly, and within the warranty period, notify Hydro in writing 
of any defect(s) in the goods covered by this warranty. If any defect(s) in the goods covered by this warranty are visible at the time 
of delivery, Buyer must notify Hydro of the defect(s) in writing within five working days. To make any claim under this warranty, 
Buyer must also fully comply with written authorization and return instructions from Hydro. 

 
13. FIELD SERVICE: Startup/Field Service will only be scheduled upon written request. Buyer shall notify Hydro of schedule 

requirements at least ten (10) working days in advance, or additional charges may be added to cover late-scheduled travel costs.  
Additional costs will be limited to those arising out of late-scheduled costs. Should Buyer have outstanding balances due Hydro, no 
startup / field service will be scheduled until such payments are received by Hydro. Hydro will send documents to Buyer defining the 
service or startup requirements.  Buyer assumes all responsibility for the readiness of the system when it requests startup service. 
Should Hydro’s Field Service Engineer arrive at the jobsite and determine that the system cannot be started up within a reasonable 
time, Hydro shall have the option to bring the Field Service Engineer home and bill Buyer for time, travel and living expenses. 
Additional field service is available from Hydro at the prevailing per-diem rate at the time of the request for service plus all travel and 
living expenses, portal-to-portal. A purchase order or change order will be required prior to scheduling this additional service. 
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14. LIMITATION OF HYDRO'S LIABILITY.  Hydro assumes no liability or responsibility for the misuse of its products by Buyer, Buyer’s 
employees, agents or assigns, or other use inconsistent with the use appropriate to the performance specification requirements 
submitted to Hydro, and Buyer agrees to indemnify and hold harmless Hydro for any loss, costs, expense or liability that it may incur 
or be put to as a result of misuse or inconsistent use of the products.  In addition, Hydro shall have no liability to Buyer for any 
consequential or incidental damages incurred by Buyer in connection with the contract documents or the products purchased by 
Buyer. Hydro shall not be liable for any loss which results from delay in delivery caused by any reason beyond its control, including, 
but not limited to, acts of God, casualty, civil disturbance, labor disputes, strikes, transportation or inability to obtain materials or 
services, any interruption of its facilities, or act of any governmental authority.  The time for delivery shall be extended during the 
continuance of such conditions.  The total liability of Hydro to Buyer in the form of liquidated damages for any loss, indemnity, 
damage or delay of any kind will not under any circumstances exceed 25% of the Contract Sum. 

 
15. INTELLECTUAL PROPERTY.  Hydro shall retain sole ownership of all of its intellectual property used or produced in connection 

with the Project, including but not limited to all drawings, specifications, software, written materials, manuals, marks, business 
methods, and all other property that is capable of protection by a patent, copyright or trademark (whether or not such protection has 
actually been sought).  Buyer shall not use such intellectual property except for the purpose of confirming the quality of design 
and/or manufacturing of the products and services set forth in the Proposal.  Buyer shall not photocopy, duplicate or in any way 
copy such intellectual property except for the Buyer’s internal purposes only (but not for rendering services or selling products to 
third persons).  Buyer shall not sell, license, assign or transfer the intellectual property protected by this paragraph to anyone.  Buyer 
shall ensure that Owner is in possession of valid licenses for all third-party software (not provided by Hydro) used for the Project, 
and shall indemnify and hold harmless Hydro against all claims by licensors of such software.  Hydro makes no warranty regarding 
the effect of such third-party software on the performance of the software to be developed by Hydro for the Project and Hydro shall 
be released from any warranties given to Buyer to the extent that such software causes or contributes to problems.  Following 
acceptance and final payment to Hydro, Hydro will grant to the Owner a non-transferable, non-exclusive license to use the software 
for the Owner’s internal purposes only in the form of the license agreement attached as Exhibit A. 

 
16. TAXES.  Prices stated herein do not include any tax, excise, duty or levy now or hereafter enacted or imposed, by any 

governmental authority on the manufacture, sale, delivery and/or use of any item delivered.  An additional charge will be made 
therefore and paid by Buyer unless Hydro is furnished with a proper exemption certificate relieving Hydro of paying or collecting the 
tax, excise, duty or levy in question.  

 
17. INTERPRETATION OF CONTRACT.  This contract shall be construed according to the laws of the State of Maine. 
 
18. CHOICE OF FORUM.  Buyer and Hydro hereby consent and agree that the United States District Court for the District of Maine or 

the District Court or Superior Court located in the City of Portland, County of Cumberland, Maine will have exclusive jurisdiction over 
any legal action or proceeding arising out of or relating to the contract documents, and each party consents to the personal 
jurisdiction of such Courts for the purpose of any such action or proceeding.  Buyer and Hydro further hereby consent and agree 
that the exclusive venue for any legal action or proceeding arising out of or relating to the contract documents will be in the County 
of Cumberland, Maine.  Each party hereby waives all rights it has or which may hereafter arise to contest such exclusive jurisdiction 
and venue. 

 
19. ATTORNEYS' FEES.  If any judicial or non-judicial proceeding is initiated for the purpose of enforcing a provision of this contract, 

the prevailing party shall be awarded reasonable attorneys' fees in addition to all other costs associated with the proceeding, 
whether or not the proceeding advances to judgment. 

 
20. SEVERABILITY.  If any provisions of this contract are held invalid by a court of competent jurisdiction, the remainder of this contract 

shall not be rendered invalid, and such invalid provisions shall be modified, in keeping with the letter and spirit of this contract, to the 
extent permitted by applicable law so as to be rendered valid. 

 
21. ANTI-BRIBERY.  Hydro International will not engage in any form of bribery or corruption. The offering, giving or receiving of bribes 

is contrary to Hydro International’s values and can play no part in the way in which it carries out its business. Hydro requires you to 
support our approach and implement provisions consistent with our policy through your own organization and your supply chain. 
Please find a copy of our Anti-Bribery and Corruption Policy on our website at http://plc.hydro-intl.com/content/view/296/247/ 
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SECTION ADDED IN ITS ENTIRETYAD1 

SECTION 16412 
 

LOW VOLTAGE MOLDED CASE CIRCUIT BREAKERS 

PART 1 GENERAL 

1.01 SUMMARY 

A. Section includes: 
1. Low voltage molded case circuit breakers as indicated on the Drawings and as 

specified. 

B. Related sections: 
1. The Contract Documents are complementary; what is called for by one is as 

binding as if called for by all. 
2. It is the CONTRACTOR’s responsibility for scheduling and coordinating the 

Work of subcontractors, suppliers, and other individuals or entities performing 
or furnishing any of CONTRACTOR’s Work. 

3. The following sections are related to the Work described in this Section. This 
list of related sections is provided for convenience only and is not intended to 
excuse or otherwise diminish the duty of the CONTRACTOR to see that the 
completed Work complies accurately with the Contract Documents. 
a. Section 01330 – Submittal Procedures. 
b. Section 16050 – Common Work Results for Electrical. 
c. Section 16305 – Electrical System Studies. 

1.02 REFERENCES 

A. As specified in Section 16050. 

B. National Electrical Manufacturers Association (NEMA): 
1. AB 3. – Molded Case Circuit Breakers and Their Application. 

C. Underwriter’s Laboratories (UL): 
1. 489 – Molded-Case Circuit Breakers, Molded-Case Switches, and Circuit-

Breaker Enclosures. 
2. 943 – Ground Fault Circuit Interrupters. 

1.03 DEFINITIONS 

A. As specified in Section 16050. 

B. In accordance with UL 489. 

1.04 SYSTEM DESCRIPTION 

A. Molded case thermal magnetic circuit breakers as indicated on the Drawings and 
connected to form a completed system. 
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1.05 SUBMITTALS 

A. Furnish submittals as specified in Sections 01330 and 16050. 

B. Product data: 
1. Catalog cut sheets. 
2. MANUFACTURER’s time-current curves for all molded case circuit breakers 

furnished. 

1.06 QUALITY ASSURANCE 

A. As specified in Section 16050. 

B. Low voltage molded case circuit breakers shall be UL listed and labeled. 

1.07 DELIVERY, STORAGE AND HANDLING 

A. As specified in Section 16050. 

1.08 PROJECT OR SITE CONDITIONS 

A. As specified in Section 16050. 

1.09 SEQUENCING (NOT USED) 

1.10 SCHEDULING (NOT USED) 

1.11 WARRANTY 

A. As specified in Section 16050. 

1.12 SYSTEM START-UP 

A. As specified in Section 16050. 

1.13 OWNER’S INSTRUCTIONS (NOT USED) 

1.14 COMMISSIONING (NOT USED) 

1.15 MAINTENANCE (NOT USED) 

PART 2 PRODUCTS 

2.01 MANUFACTURERS 

A. One of the following or equal: 
1. Schneider Electric/Square D Company. 
2. ABB. 
3. Siemens 
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2.02 EXISTING PRODUCTS (NOT USED) 

2.03 MATERIALS (NOT USED) 

2.04 MANUFACTURED UNITS 

A. General: 
1. Conforming to UL 489. 
2. Operating mechanism: 

a. Quick-make, quick-break, non-welding silver alloy contacts. 
b. Common Trip, Open and Close for multi-pole breakers such that all poles 

open and close simultaneously. 
c. Mechanically trip free from the handle. 
d. Trip indicating handle – automatically assumes a position midway 

between the manual ON and OFF positions to clearly indicate the circuit 
breaker has tripped. 

e. Lockable in the "OFF" position. 
3. Arc extinction: 

a. In arc chutes. 
4. Voltage and current ratings: 

a. Minimum ratings as indicated on the Drawings. 
b. . 

5. Interrupting ratings: 
a. Minimum ratings as indicated on the Drawings. 
b. Modify as required to meet requirements of the short circuit fault analysis 

– as specified in Section 16305. 
c. Not less than the rating of the assembly (panelboard, switchboard, motor 

control center, etc.) 

2.05 EQUIPMENT (NOT USED) 

2.06 COMPONENTS 

A. Terminals: 
1. Line and load terminals suitable for the conductor type, size, and number of 

conductors in accordance with UL 489.  

B. Case: 
1. Molded polyester glass reinforced. 
2. Ratings clearly marked. 

C. Trip units: 
1. Provide thermal magnetic or solid-state trip units. 
2. Thermal magnetic: 

a. Instantaneous short circuit protection. 
b. Inverse time delay overload. 
c. Ambient or enclosure compensated by means of a bimetallic element. 

3. Solid state: (For all breaker rated 250amp or larger) 
a. With the following settings as indicated on the Drawings. 

1) Adjustable long time current setting. 
2) Adjustable long time delay. 
3) Adjustable short time pickup. 
4) Adjustable short time delay. 
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5) Adjustable instantaneous pickup. 
6) Adjustable ground fault for main circuit breaker in switchboards. 

D. Provide ground fault trip devices as indicated on the Drawings. 

E. Molded case circuit breakers for use in panelboards: 
1. Bolt-on type.  

a. Plug-in type breakers are not acceptable. 

2.07 ACCESSORIES 

A. Shunt trip: 
1. Provide a trip coil to remotely open breaker as indicated on the Drawings. 

B. Auxiliary switches: 
1. Provide open/closed status switches for remote monitoring of breaker as 

indicated on the Drawings. 

C. Alarm switches: 
1. Provide normally open contact that is actuated when breaker trips as indicated 

on the Drawings. 

D. Lockable handle: 
1. Provide assembly to lock operating handle in ‘OPEN’ position. 
2. Where a molded case circuit breaker is located in a dedicated enclosure, 

provide a lockable handle. Reference the Electrical Specifications for 
additional locking requirements associated with other mounting installations. 

2.08 MIXES (NOT USED) 

2.09 FABRICATION (NOT USED) 

2.10 FINISHES (NOT USED) 

2.11 SOURCE QUALITY CONTROL 

A. Test breakers in accordance with: 
1. UL 489. 
2. MANUFACTURER’s standard testing procedures. 

PART 3 EXECUTION 

3.01 EXAMINATION (NOT USED) 

3.02 PREPARATION (NOT USED) 

3.03 INSTALLATION 

A. Install breakers to correspond to the accepted shop drawings. 
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3.04 ERECTION, INSTALLATION, APPLICATION, CONSTRUCTION (NOT USED) 

3.05 REPAIR/RESTORATION (NOT USED) 

3.06 RE-INSTALLATION (NOT USED) 

3.07 FIELD QUALITY CONTROL 

A. As specified in Section 16050. 

3.08 ADJUSTING 

A. Adjust trip settings in accordance with Protective Device Coordination Study as 
accepted by the Engineer and in accordance with MANUFACTURER’s 
recommendations. 

B. Adjust motor circuit protectors in accordance with NEC and the MANUFACTURER’s 
recommendation based on the nameplate values of the installed motor. 

3.09 CLEANING (NOT USED) 

3.10 DEMONSTRATION AND TRAINING (NOT USED) 

3.11 PROTECTION 

A. As specified in Section 16050. 

3.12 SCHEDULES (NOT USED) 
 

END OF SECTION 
                                                 
1AD1 Addendum No. 1 
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GENERAL NOTES:

1. ROUTE UNDERGROUND CONDUITS IN CONCRETE. SEE
DUCT BANK DETAIL IN SHEETS 00E15, AND 00E16.

2. ALL PROPOSED SITE LIGHTING SHALL BE ROUTED
THROUGH LIGHTING CONTACTOR ENCLOSURE. ALL
LIGHTING CIRCUITS SHALL CONSIST OF 2#8, 1#8G, 1"C.

3. CONTACT AEP SERVICE REPRESENTATIVE AND
COORDINATE SERVICE INSTALLATION PRIOR TO
COMMENCING WORK. COORDINATE WITH LAGUNA
MADRE WATER DISTRICT (LMWD) AND AMERICAN
ELECTRIC POWER UTILITIES (AEP) THE APPROPRIATE
SCHEDULE TO DECOMMISSION EXISTING WASTEWATER
PLANT SERVICE ENTRANCE AND CONNECT NEW
SERVICE ENTRANCE FOR EXPANDED WASTEWATER
PLANT FACILITY.

4. COORDINATE AND INCLUDE IN BID THE LABOR AND
MATERIAL REQUIRED TO PROVIDE SERVICE FOR BOTH
TELEPHONE AND FOR S.C.A.D.A SYSTEM WITH LOCAL
TELEPHONE SERVICE COMPANY.

5. INSTALL ALL UNDERGROUND CONDUIT, CONDUCTORS,
AND CABLE AS SPECIFIED. RE: SECTION 16120, 16130
AND OTHER RELATED SECTIONS OF DIVISION 16.

6. PROVIDE UNDERGROUND SERVICE LATERAL CONDUIT &
TRENCHING AND INSTALL AS PER AEP SERVICE
STANDARDS. REFER TO DETAIL C IN SHEETS 00E12.

7. FURNISH AND INSTALL PRIMARY ELECTRICAL CONDUIT
TO A DEPTH NOT LESS THAN 48" DEEP WITH CONCRETE
CAP ABOVE CONDUITS PLUS TWO RED CAUTION TAPES.
SERVICE ENTRANCE CONDUITS SHALL BE SCHEDULE 80
PVC CONDUITS COVERED WITH CAUTION PLASTIC TAPE
ON STAND SUPPORTS, AND SAND PACK BEFORE
BACKFILL. ALL UNDERGROUND PRIMARY CONDUIT AND
FEEDERS SHALL BE INSTALLED PER AEP
REQUIREMENTS. SECURELY ANCHOR TO THE GROUND
AT 6-FEET INTERVALS TO PREVENT MOVEMENT AND
LEVEL CONDUIT THROUGHOUT THE RUN. REFER TO
DETAIL A IN SHEETS 00E15.

8. WHERE UNDERGROUND CONDUIT IS INSTALLED
PARALLEL WITH UNDERGROUND YARD PIPING, PROVIDE
10-FEET OF CLEARANCE BETWEEN CONDUIT AND YARD
PIPE. COORDINATE WITH CIVIL DRAWINGS PRIOR
INSTALLATION OF CONDUIT.

(05E03)
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