

00 91 01 ADDENDUM NUMBER 01

Owner: Laguna Madre Water District

Project: Water Plant #1 Elevated Storage Tank #6


Project No.: EST-01-23-01

Addendum No. 1

Addendum Date: December 20, 2022

The following additions, deletions, modifications, or clarifications shall be made to the appropriate portions of the Contract Documents. Offerors must acknowledge receipt of this Addendum in the space provided on the Bid Form.

Approved by:	<u>Freese and Nichols, Inc.</u>
Name:	<u>Charles Kucherka, P.E.</u>
Date:	<u>December 20, 2022</u>



Freese and Nichols, Inc.
Texas Registered Engineering Firm,
F-2144

CLARIFICATIONS AND REVISIONS:

1. The Laguna Madre Water District is cancelling the bid process for the Water Plant #1 Elevated Storage Tank #6. The District will be evaluating funding options for this project and anticipates re-advertising this project in the Fall of 2023 or Spring of 2024. The Laguna Madre Water District will **NOT** be receiving bids on the Water Plant #1 Elevated Storage Tank #6 on January 17, 2023, at 2:00 p.m. and will re-advertise as appropriate in the future.

END OF SECTION