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ADDENDUM NO. 1
August 7, 2016

TO: ALL PROSPECTIVE BIDDERS
SUBJECT: LAGUNA MADRE WATER DISTRICT

PORT ISABEL WATERLINE AND VALVE REHABILITATION PROJECT
LNV PROJECT NO. 150336

Prospective bidders are hereby notified of the following modifications to the contract documents. These
modifications shall become a part of the contract documents. All provisions of the contract documents
not specifically affected by the Addenda shall remain unchanged.

I BIDDING SCHEDULE

A. Pre-Bid Meeting and Bid Date Revision

1. Pursuant to the email sent by LNV on Friday, July 29, 2016 to all prospective
bidders listed on current Planholders List, the Pre-Bid Meeting date has changed
from Thursday, August 4, 2016 to Monday, August 8, 2016 at 3:00pm. The Bid Date
has also changed from Thursday, August 11, 2016 to Monday, August 15, 2016 at
3:00pm. Bids will be read aloud at 3:05pm on Monday, August 15, 2016. The Pre-
Bid Meeting and Bid Opening will both be held at Laguna Madre Water District, 105
Port Rd., Port Isabel, TX 78578.

Please acknowledge receipt of this addendum in the appropriate place in your revised SECTION
A-5 BID PROPOSAL FORM (REV-1).

END OF ADDENDUM NO. 1

Richard Correa, P.E., C.F.M.
LNV, Inc.
TBPE Firm No. F-366




